S	ummary of Proposals Rec	eived			Project:	Civic Ce	enter Lighting		
	Bid Opening				Contract No.	1128			
Date:	August 12, 2013 at 2:00 pm				Project No.	13-350-	1313		
Place:	Airport Conference Room			Wolverine Supply, Inc.		Electric International, LLC		E&H Power Systems, Inc.	
				Unit		Unit		Unit	-
Bid Item	Description	Quantity	Unit	Price	Total	Price	Total	Price	Total
1	Replace processor in existing ballroom dimmer rack and conduit/ cable between dimmer rack and ballroom programming recptacle	1	Each		\$12,300.00		\$12,600.00		\$8,454.00
2	Replace ballroom control room programming receptacle and conduit/ cable between the ballroom programming receptacle and the ballroom control room master station	1	Each		\$8,200.00		\$3,500.00		\$6,324.91
3	Replace ballroom control room master station	1	Each		\$3,800.00		\$2,500.00		\$581.90
4	Replace ballroom bottom of stairs master station	1	Each		\$3,800.00		\$2,500.00		\$581.90
5	Replace ballroom A station	1	Each		\$2,700.00		\$2,200.00		\$2,684.77
6	Replace ballroom B station	1	Each		\$2,700.00		\$2,200.00		\$2,684.77
7	Replace ballroom C station	1	Each		\$2,700.00		\$2,200.00		\$2,684.77
8	Replace processors in existing theater dimmer racks	3	Each		\$21,000.00		\$24,750.00		\$22,863.87
9	Replace theater control room programming receptacle and conduit/ cable between theater dimmer rack, theater programming receptacle and theater control room station	1	Each		\$7,000.00		\$4,400.00		\$4,124.91
10	Replace theater control room station	1	Each		\$2,300.00		\$2,500.00		\$1,700.00
11	Replace theater stage left station	1	Each		\$2,300.00		\$2,500.00		\$1,700.00
12	Replace theater stage right station	1	Each		\$2,300.00		\$2,500.00		\$1,700.00

	<del></del>				<del>-</del> · · · · · · · · · · · · · · · · · · ·				
Addendum(s) Acknowledged		Х		Х		Х			
Bid Bond		х		х		X			
Alaska Contractor License		х		X		X			
Alaska Business License		X		×		X			
Total Base Bid		<del>+^</del>	₽74 400 00		#C4 050 00	1 ^	#50.005.00		
	<del></del>	-	\$71,100.00		\$64,350.00		\$56,085.80		
Local bidder preference 10%		-							
Total Adjusted Bid									
The bid totals are subject to correct Totals have been reviewed		have been	completely reviewed.						
Totals have been corrected	X		I hereby certify that the above is a true and correct summary of proposals received.  Project Manager						
Totals have been conceded									
			<u> </u>						
_									
					-				
					****				
							B		
			-				Revision		